[image: MCbrand_Logo_Horizontal]
Scope of Work
															
	Project Title:  
Project Location(s): 
	Rehabilitation and Upgrade the Karsaa water station
Karsaa Community, Kafr Nobol Sub-district, Al Ma’ra District, Idlib Governorate, Syria


Background:
Karsaa water station and associated infrastructure were partially damaged during the Syrian crisis. The water tanks in Karsaa and Kokba communities also sustained structural and operational damages. In addition, the water distribution network has minor leakages and damaged valves affecting service efficiency.
Currently, water supply is irregular and operational costs are high due to reliance on non-sustainable energy sources.

Purpose / Project Description:
The project aims to restore and upgrade Karsaa water station to ensure reliable and sustainable water supply to 11 communities. The intervention includes rehabilitation of civil works, installation of an integrated photovoltaic (PV) solar energy system, replacement of pumping units, rehabilitation of 2 water tanks, and maintenance of the water distribution network

Type of Contract:
This project is based on a re-measurement contract, whereby the Contractor is paid based on the quantities actually executed on-site, measured in accordance with the drawings and technical specifications, and approved by the Supervising Engineer. The quantities listed in the Bill of Quantities (BOQ) are considered provisional and are subject to adjustment based on the actual execution on-site, with the approval of the Supervisory Body; provided, however, that the total value of the works does not exceed the agreed-upon contract value.

The works will be implemented in two phases:
· Phase One: Materials included in BoQ 1, which cover the rehabilitation of wells, the water station, the solar energy system, and the storage tanks.
· Phase Two: Maintenance of the existing water network. The required quantities for the second phase will be determined after testing and assessing the network lines.

Objectives: 
· Rehabilitate and upgrade Karsaa water station infrastructure.
· Install a sustainable solar energy system to reduce operational costs.
· Rehabilitation of Karsaa and Kokba Water Tanks
· Restore functionality of the water distribution network.
· Ensure reliable water supply to targeted communities


Deliverables: 
the contractor shall provide and complete the following:
· Supply and installation of one horizontal pump (as per technical specifications).
· Supply and installation of 2 submersible pump (as per technical specifications).
· Supply and installation of an integrated photovoltaic (PV) system.
· Light Rehabilitation of Karsaa 
· Rehabilitation Kokba water tanks include tank wall, valves, water lines and other light works .
· Rehabilitation of the water station building.
· Repair and replacement of damaged network sections and valves.
· Testing, commissioning, and operational handover.


Timeframe / Schedule: 
The implementation period shall not exceed 90-100 working days from the date of contract signature.
(A detailed work plan shall be submitted by the contractor within 7 days of contract signing)


The vendor will be managed by: 
WASH Coordinator

The vendor will work closely with: 
WASH officer and WASH Assistant




	إعادة تاهيل وتطوير محطة مياه كرسعة
القرى المحيطة بكرسعة، ناحية كفرنبل، منطقة المعرة، محافظة إدلب، سوريا
	عنوان المشروع
مناطق المشروع




الخلفية:
تضررت محطة مياه كرسا والبنية التحتية المرتبطة بها جزئيًا خلال الأزمة السورية. كما لحقت أضرار هيكلية وتشغيلية بخزانات المياه في قريتي كرسع وكوكبا. بالإضافة إلى ذلك، تعاني شبكة توزيع المياه من تسريبات طفيفة وصمامات تالفة، مما يؤثر على كفاءة الخدمة.
حاليًا، إمدادات المياه غير منتظمة، وتكاليف التشغيل مرتفعة بسبب الاعتماد على مصادر طاقة غير مستدامة.

الغرض / وصف المشروع:

يهدف المشروع إلى ترميم وتحديث محطة مياه كرسا لضمان إمداد مياه موثوق ومستدام لـ 11 قرية. تشمل أعمال الترميم إعادة تأهيل الأعمال المدنية، وتركيب نظام متكامل للطاقة الشمسية الكهروضوئية، واستبدال وحدات الضخ، وترميم خزاني مياه، وصيانة شبكة توزيع المياه.

نوع العقد:
يعتمد هذا المشروع على عقد كميات (إعادة قياس)، حيث يتم الدفع للمتعهد بناءً على الكميات المنفذة فعلياً في الموقع والمقاسة وفق المخططات والمواصفات الفنية وباعتماد المهندس المشرف. وتعتبر الكميات الواردة في جدول الكميات (BOQ) تقديرية، ويتم تعديلها حسب واقع التنفيذ وبموافقة جهاز الإشراف، على ألا تتجاوز القيمة الإجمالية للأعمال قيمة العقد المتفق عليها.
سوف يتم تنفيذ الاعمال على مرحلتين
· الاولى هي المواد في ال BoQ 1 , التي تشمل تجهيز الابار, المحطة ونظام الطاقة الشمسية و الخزانات
· الثانية هي صيانة لشبكة المياه الحالية,حيث سيتم تحديد الكميات اللازمة للمرحلة الثانية بعد تجربة خطوط الشبكة


الأهداف:
· ترميم وتحديث البنية التحتية لمحطة مياه كرسعة.
· تركيب نظام طاقة شمسية مستدام لخفض تكاليف التشغيل.
· ترميم خزانات مياه كرسعة وكوكبا.
· استعادة كفاءة شبكة توزيع المياه.
· ضمان إمداد موثوق بالمياه للمجتمعات المستهدفة

المخرجات:
يلتزم المقاول بتوفير وإنجاز ما يلي:

· توريد وتركيب مضخة أفقية واحدة (وفقًا للمواصفات الفنية).
· توريد وتركيب مضختين غاطستين (وفقًا للمواصفات الفنية).
· توريد وتركيب نظام متكامل للطاقة الشمسية الكهروضوئية.
· أعمال ترميم خفيفة لمحطة كرسعة.
· ترميم خزانات مياه كوكبه، بما في ذلك جدار الخزان والصمامات وخطوط المياه وأعمال أخرى خفيفة.
· ترميم مبنى محطة المياه.
· إصلاح واستبدال أجزاء الشبكة والصمامات التالفة.
· الاختبار والتشغيل والتسليم التشغيلي.

الجدول الزمني:
لا تتجاوز مدة التنفيذ 90-100 يوم عمل من تاريخ توقيع العقد.
يجب على المقاول تقديم خطة عمل مفصلة خلال 7 أيام من توقيع العقد.

يتولى إدارة المورد:
منسق المياه والصرف الصحي والنظافة الصحية.

يعمل المورد بتنسيق وثيق مع:
مسؤول ومساعد المياه والصرف الصحي والنظافة الصحية.
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